

ADDENDUM NO. 3

to

**SPECIFICATIONS, CONTRACT DOCUMENTS
AND DRAWINGS**

for

San Jose Boulevard Road Improvements

Phase IV

CN: 2101760

Bid No. 2016-30

City of Carlsbad, New Mexico

September 2016

Bid Submittal Date: September 28, 2016

2:00 PM

Owner:

City of Carlsbad
101 N. Halagueno Street
Carlsbad, New Mexico 88220

Engineer

Souder, Miller & Associates
500 North Main St. Suite 504
Roswell, NM 88201
(575) 624-2400

Addendum No. 3 is issued to provide changes and/or clarifications to the above referenced project bid. This addendum constitutes a change to the aforementioned contract documents. All provisions of the contract documents not in conflict with Addendum No. 1, 2, and 3 shall remain in full force. Receipt of this Addendum shall be acknowledged on the Bid Form.

 9-22-2016
David M. Storey, PE NM # 10850
Project Engineer
Souder, Miller & Associates

Addendum No. 3

**To Contract Documents for San Jose Blvd. Road Improvements Phase IV
CN: 2101760; Bid Number 2016-30**

The following are statements of general information for plan holders.

CLARIFICATIONS TO BID DOCUMENTS

UPDATED ITEMS IN CONTRACT DOCUMENT

Section 17.0 Submission of Bids, Page 6, Paragraph 1.

Updated – The Performance Bond will not be required to be submitted at the time of the bid submittal.

Upon receipt of Notice of Award - The Performance Bond will be submitted along with the required documentation of the executed contract. (See Instruction to Bidders – 24.0 – page 8)

Last Day for Questions:

SMA will respond to questions up until September 21, 2016 11:00 AM. After that time, no more questions will be received.